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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

     STATE/FEDERAL AID NO: NH-K008(7)       CONTRACT TIME :  390  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : NH-K008(7)

     SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     THIS PROJECT INVOLVES THE CONSTRUCTION OF A BRIDGE AND GRADE

     SEPARATION OF THE SR 1/SR 12 INTERSECTION NORTH OF FREDERICA

     IN KENT COUNTY, DELAWARE.  PROJECT IS A SAFETY IMPROVEMENT

     FOR THIS SITE.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/17/09 to vendor AMERICAN INFRASTRUCTURE-MD INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     8,766,128.43    126.7189% 100.0000%

   1    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     6,917,777.00    100.0000%  78.9148%

   2    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     7,155,806.29    103.4408%  81.6302%

   3    RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098         $     7,292,772.84    105.4208%  83.1926%

   4    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     7,331,503.75    105.9806%  83.6345%

   5    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     7,441,949.47    107.5772%  84.8944%

   6    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     7,987,964.82    115.4701%  91.1231%

   7    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     8,133,073.55    117.5677%  92.7784%

   8    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $     8,240,640.67    119.1227%  94.0055%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 604000              103453.000  LB   |       1.37171      141907.51|       0.95000       98280.35|       0.93000       96211.29

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       141,907.51|           $        98,280.35|           $        96,211.29

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SPECIALTY ITEMS

                                          |                             |                             |

0020 614660                  69.000  LF   |     150.00000       10350.00|     227.00000       15663.00|     128.00000        8832.00

  STEEL CASING PIPE, 24"                  |                             |                             |

0030 614781                 157.000  LF   |     650.00000      102050.00|     694.00000      108958.00|     698.00000      109586.00

  BORE 48" STEEL PIPE CASING              |                             |                             |

0040 614818                 145.000  LF   |     450.00000       65250.00|     314.00000       45530.00|     443.00000       64235.00

  BORE 24" STEEL CASING PIPE              |                             |                             |

0050 753546                 990.000  LF   |     150.00000      148500.00|      69.00000       68310.00|     180.00000      178200.00

  INSTALLING SANITARY SEWER (FORCE MAIN), |                             |                             |

  DIP, 12"                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0060 753547                1951.000  LF   |     675.00000     1316925.00|     483.00000      942333.00|     750.00000     1463250.00

  INSTALLING SANITARY SEWER (FORCE MAIN), |                             |                             |

  DIP 30"                                 |                             |                             |

     SECTION TOTALS                       |           $     1,643,075.00|           $     1,180,794.00|           $     1,824,103.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   ROAD

                                          |                             |                             |

0070 201000                          LUMP |   50000.00000       50000.00|  150000.00000      150000.00|   30000.00000       30000.00

  CLEARING AND GRUBBING                   |                             |                             |

0080 202000               38402.000  CY   |       8.64980      332169.62|       5.80000      222731.60|       6.25000      240012.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

0090 207000                 291.000  CY   |      35.59559       10358.32|       1.30000         378.30|      14.35000        4175.85

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0100 208000                1079.000  CY   |      15.22773       16430.72|       1.25000        1348.75|      17.95000       19368.05

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0110 209001                3685.000  CY   |      17.68987       65187.17|       0.05000         184.25|      12.70000       46799.50

  BORROW, TYPE A                          |                             |                             |

0120 209003                1250.000  CY   |      19.49050       24363.13|       0.20000         250.00|      14.95000       18687.50

  BORROW, TYPE C                          |                             |                             |

0130 209006               28846.000  CY   |       8.50000      245191.00|      10.00000      288460.00|       8.85000      255287.10

  BORROW, TYPE F                          |                             |                             |

0140 210000                1181.000  CY   |      20.25445       23920.51|       7.35000        8680.35|      10.00000       11810.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0150 211000                          LUMP |   50000.00000       50000.00|   36500.00000       36500.00|   20000.00000       20000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 212000                5463.000  CY   |      11.27620       61601.88|       7.50000       40972.50|       9.37000       51188.31

  UNDERCUT EXCAVATION                     |                             |                             |

0170 250000                6630.000  CY   |       5.03874       33406.85|       1.05000        6961.50|       2.00000       13260.00

  SEDIMENT REMOVAL                        |                             |                             |

0180 251001               10683.000  LF   |       4.79324       51206.18|       4.10000       43800.30|       2.60000       27775.80

  REINFORCED SILT FENCE                   |                             |                             |

0190 252000                  20.000  EACH |     169.46645        3389.33|     274.00000        5480.00|     222.00000        4440.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0200 254000                 169.000  TON  |      53.97437        9121.67|      48.00000        8112.00|      50.55000        8542.95

  STONE CHECK DAM                         |                             |                             |

0210 255000                2857.000  CY   |       5.12316       14636.87|       8.45000       24141.65|       8.90000       25427.30

  SEDIMENT TRAP                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0220 261000                 435.000  LF   |      20.00000        8700.00|      11.45000        4980.75|      16.30000        7090.50

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |

0230 268000                 588.000  TON  |      38.33760       22542.51|      25.65000       15082.20|      31.50000       18522.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0240 302007                5189.000  CY   |      33.83217      175555.13|      36.70000      190436.30|      33.15000      172015.35

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0250 302500                 265.000  TON  |      37.82238       10022.93|      21.95000        5816.75|      40.00000       10600.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0260 401645                2559.000  TON  |      74.40470      190401.63|      75.00000      191925.00|      58.78000      150418.02

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0270 401648                2987.000  TON  |      59.77476      178547.21|      57.00000      170259.00|      58.05000      173395.35

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0280 401663                5960.000  TON  |      72.03570      429332.77|      54.00000      321840.00|      53.38000      318144.80

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0281 401666                  60.000  TON  |      82.50000        4950.00|     119.00000        7140.00|      94.20000        5652.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0282 401667                 120.000  TON  |      75.00000        9000.00|     105.00000       12600.00|      77.80000        9336.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0290 401708                4028.000  TON  |      64.73018      260733.17|      64.00000      257792.00|      57.85000      233019.80

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0293 503001                 135.000  SY   |     300.00000       40500.00|     200.00000       27000.00|     130.20000       17577.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0294 503006                 120.000  EACH |      20.00000        2400.00|      19.75000        2370.00|      31.80000        3816.00

  DOWEL BARS                              |                             |                             |

0295 503503                1350.000  SYIN |       5.65000        7627.50|       5.65000        7627.50|       5.65000        7627.50

  PATCHING CONCRETE                       |                             |                             |

0310 602001                  40.000  CY   |     605.32281       24212.91|     609.00000       24360.00|     572.00000       22880.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 602007                  55.000  CY   |     700.00000       38500.00|    1300.00000       71500.00|     800.00000       44000.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0330 602011                  70.000  CY   |     582.67089       40786.96|     525.00000       36750.00|     220.00000       15400.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0340 602013                 255.000  CY   |     667.86031      170304.38|     900.00000      229500.00|     620.00000      158100.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0350 602015                  85.000  CY   |     557.99402       47429.49|     885.00000       75225.00|     531.00000       45135.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0360 602017                  35.000  CY   |     840.30126       29410.54|    1200.00000       42000.00|    1297.00000       45395.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0370 602553                2840.000  SF   |      80.00000      227200.00|      66.00000      187440.00|      47.75000      135610.00

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |

0380 602646                6000.000  SF   |       8.00000       48000.00|       2.45000       14700.00|       4.20000       25200.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0390 605002                          LUMP |  200000.00000      200000.00|  478710.71000      478710.71|  465000.00000      465000.00

  STEEL STRUCTURES                        |                             |                             |

0400 605501                          LUMP |  150000.00000      150000.00|   44100.00000       44100.00|   41247.00000       41247.00

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0430 605581                  18.000  EACH |    3000.00000       54000.00|    1300.00000       23400.00|     702.00000       12636.00

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0440 605647                  95.000  LF   |     350.00000       33250.00|     401.00000       38095.00|     307.00000       29165.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |

0450 606504                 100.000  LF   |     170.00000       17000.00|     239.00000       23900.00|     224.00000       22400.00

  ALUMINUM HANDRAIL                       |                             |                             |

0460 608000                 555.000  TON  |      37.93713       21055.11|      24.70000       13708.50|      25.00000       13875.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0470 612022                 848.000  LF   |      44.73714       37937.09|      42.00000       35616.00|      32.25000       27348.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0480 612023                 120.000  LF   |      55.64472        6677.37|      50.00000        6000.00|      49.68000        5961.60

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0490 612205                 229.000  LF   |      76.23854       17458.63|      82.00000       18778.00|      79.08000       18109.32

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0500 612215                 137.000  LF   |     120.00000       16440.00|     211.00000       28907.00|     219.30000       30044.10

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  38"X60", CLASS IV                       |                             |                             |

0510 612218                 170.000  LF   |      80.00000       13600.00|     168.00000       28560.00|     175.05000       29758.50

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  34"X53", CLASS IV                       |                             |                             |

0520 612220                 199.000  LF   |     150.00000       29850.00|     115.00000       22885.00|     142.30000       28317.70

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |

0530 612529                2035.000  LF   |       2.47670        5040.08|       1.65000        3357.75|       1.90000        3866.50

  PIPE VIDEO INSPECTION                   |                             |                             |

0540 617002                   1.000  EACH |     800.00000         800.00|     548.00000         548.00|     518.00000         518.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0550 617003                   2.000  EACH |     975.00000        1950.00|     428.00000         856.00|     643.00000        1286.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0560 617005                   2.000  EACH |    1475.00000        2950.00|     767.00000        1534.00|     806.00000        1612.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0570 617164                   1.000  EACH |    1750.00000        1750.00|    1170.00000        1170.00|    1412.40000        1412.40

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0580 617169                   1.000  EACH |    3000.00000        3000.00|    4460.00000        4460.00|    5050.30000        5050.30

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  38" X 60"                               |                             |                             |

0590 617171                   2.000  EACH |    3000.00000        6000.00|    2140.00000        4280.00|    2451.00000        4902.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  29" X 45"                               |                             |                             |

0600 701011                 330.000  LF   |      23.48324        7749.47|      20.30000        6699.00|      24.05000        7936.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0610 705001                 922.000  SF   |       6.44203        5939.55|       4.40000        4056.80|       5.63000        5190.86

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0620 705002                4087.000  SF   |       5.08957       20801.07|       5.20000       21252.40|       6.50000       26565.50

  P.C.C. SIDEWALK, 6"                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0630 708050                   2.000  EACH |    2174.45912        4348.92|    2370.00000        4740.00|    2245.00000        4490.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0640 708052                   3.000  EACH |    2599.77273        7799.32|    1630.00000        4890.00|    2570.00000        7710.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0650 708054                   2.000  EACH |    3315.92593        6631.85|    2780.00000        5560.00|    3225.00000        6450.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0660 708055                   1.000  EACH |    4000.00000        4000.00|    2930.00000        2930.00|    3395.00000        3395.00

  DRAINAGE INLET, 66" X 48"               |                             |                             |

0670 708056                   1.000  EACH |    4281.54930        4281.55|    3410.00000        3410.00|    4166.00000        4166.00

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0680 708059                   1.000  EACH |    4711.27656        4711.28|    4420.00000        4420.00|    5490.00000        5490.00

  DRAINAGE INLET, 72" X 72"               |                             |                             |

0690 708111                   1.000  EACH |    2680.72340        2680.72|    2320.00000        2320.00|    2243.00000        2243.00

  MANHOLE, 48" X 30"                      |                             |                             |

0700 708563                          LUMP |    5500.00000        5500.00|     824.00000         824.00|    1624.00000        1624.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0710 710502                   1.000  EACH |     773.32935         773.33|     399.00000         399.00|     908.48000         908.48

  ADJUSTING CATCH BASINS                  |                             |                             |

0720 712005                 862.000  SY   |      40.57073       34971.97|      50.00000       43100.00|      20.00000       17240.00

  RIPRAP, R-4                             |                             |                             |

0725 712020                 565.000  TON  |      40.86000       23085.90|      55.00000       31075.00|      35.00000       19775.00

  RIPRAP, R-4                             |                             |                             |

0730 713003                 980.000  SY   |       2.53169        2481.06|       0.75000         735.00|       3.30000        3234.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0740 715004                 300.000  LF   |      45.00000       13500.00|      23.85000        7155.00|      39.00000       11700.00

  PERFORATED PIPE UNDERDRAINS, 12"        |                             |                             |

0750 720050                3580.000  LF   |      18.71152       66987.24|      15.90000       56922.00|      14.86000       53198.80

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0760 720051                 150.000  LF   |      27.98424        4197.64|      23.60000        3540.00|      22.04000        3306.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0770 720501                  68.000  EACH |     294.20468       20005.92|     187.00000       12716.00|     318.00000       21624.00

  CRASH CUSHION (SAND BARRELS)            |                             |                             |

0780 720517                   8.000  EACH |   21000.00000      168000.00|    8560.00000       68480.00|    8393.00000       67144.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

0790 720527               19000.000  EADY |       0.20791        3950.29|       0.10000        1900.00|       0.11000        2090.00

  PLASTIC DRUMS                           |                             |                             |

0800 720552                  93.000  EACH |      19.78141        1839.67|      14.25000        1325.25|      21.40000        1990.20

  REFLECTOR PANELS                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0810 720567                4541.000  LF   |      12.60395       57234.54|      30.85000      140089.85|      12.00000       54492.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0820 720585                   2.000  EACH |    1926.10455        3852.21|    2070.00000        4140.00|    1938.00000        3876.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0830 720586                   3.000  EACH |    2627.84091        7883.52|    2190.00000        6570.00|    2050.00000        6150.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0840 720588                   2.000  EACH |    4783.92857        9567.86|    4270.00000        8540.00|    3988.00000        7976.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3                                       |                             |                             |

0850 725002                  10.000  EACH |    1434.59260       14345.93|    1480.00000       14800.00|    1384.00000       13840.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0860 727500                   3.000  EACH |     216.55559         649.67|     695.00000        2085.00|     153.75000         461.25

  MONUMENTS                               |                             |                             |

0870 732002                5076.000  SY   |       4.23018       21472.39|       6.00000       30456.00|       1.00000        5076.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0880 732509                 284.000  CY   |     100.00000       28400.00|      39.20000       11132.80|      68.50000       19454.00

  BIORETENTION SOIL, MIX I                |                             |                             |

0890 733002              110172.000  SY   |       1.15920      127711.38|       0.85000       93646.20|       0.50000       55086.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0900 734013              115248.000  SY   |       0.25000       28812.00|       0.20000       23049.60|       0.25000       28812.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0910 734017               10000.000  SY   |       0.18000        1800.00|       0.10000        1000.00|       0.21000        2100.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0920 735006                2312.000  SY   |       0.64452        1490.13|       0.40000         924.80|       0.36000         832.32

  MULCHING, STRAW                         |                             |                             |

0930 735501                   5.000  ACRE |     319.68409        1598.42|     549.00000        2745.00|     130.00000         650.00

  HERBICIDE APPLICATION, NOXIOUS WEEDS    |                             |                             |

0940 735533               13189.000  SY   |      21.60440      284940.43|       1.40000       18464.60|       1.69000       22289.41

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0950 735535               36184.000  SY   |       9.31456      337038.04|       1.80000       65131.20|       1.69000       61150.96

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0970 742501                1664.000  HOUR |      33.92000       56442.88|      33.92000       56442.88|      33.92000       56442.88

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0980 742515                 312.000  HOUR |      49.18000       15344.16|      49.18000       15344.16|      49.18000       15344.16

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0990 743003                 350.000  EADY |     333.00000      116550.00|      13.15000        4602.50|      16.75000        5862.50

  ARROWPANELS, TYPE C                     |                             |                             |

1000 743500                 788.000  EADY |       0.42599         335.68|       0.25000         197.00|       0.26000         204.88

  WARNING LIGHTS, TYPE A                  |                             |                             |

1010 743501                4500.000  EADY |       0.68321        3074.45|       0.55000        2475.00|       0.52000        2340.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1020 743504                  40.000  EACH |     129.96929        5198.77|     121.00000        4840.00|     128.00000        5120.00

  WARNING SIGNS                           |                             |                             |

1030 743506                3000.000  EADY |       1.27638        3829.14|       1.10000        3300.00|       1.04000        3120.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1040 743514                 340.000  EADY |      72.96570       24808.34|      55.00000       18700.00|      63.00000       21420.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

1050 743525                4406.000  EADY |       2.35620       10381.42|       1.10000        4846.60|       3.92000       17271.52

  TEMPORARY WARNING SIGNS                 |                             |                             |

1060 743537                 380.000  EADY |      84.43140       32083.93|     132.00000       50160.00|     163.00000       61940.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1070 744502                  13.000  EACH |    2000.00000       26000.00|     681.00000        8853.00|     636.53000        8274.89

  CONDUIT JUNCTION WELL, COMMUNICATIONS   |                             |                             |

1075 744506                   5.000  EACH |    2500.00000       12500.00|    1610.00000        8050.00|    1508.80000        7544.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1080 744520                  15.000  EACH |     750.00000       11250.00|     681.00000       10215.00|     636.53000        9547.95

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1085 744523                  11.000  EACH |    1200.00000       13200.00|    1300.00000       14300.00|    1214.63000       13360.93

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1086 745521                 400.000  LF   |       4.75000        1900.00|       2.65000        1060.00|       2.46000         984.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745524                8130.000  LF   |       4.25849       34621.52|       2.10000       17073.00|       1.95000       15853.50

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1095 745525                 275.000  LF   |      13.00000        3575.00|      12.05000        3313.75|      11.28000        3102.00

  SUPPLY OF 4" GALVANIZED STEEL CONDUIT   |                             |                             |

1100 745526                5300.000  LF   |      12.00000       63600.00|       8.70000       46110.00|       8.15000       43195.00

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

1105 745527                 850.000  LF   |      10.00000        8500.00|       7.15000        6077.50|       6.66000        5661.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1110 745542                 850.000  LF   |      25.00000       21250.00|      19.75000       16787.50|      18.45000       15682.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1120 745544                9075.000  LF   |       5.85000       53088.75|       5.75000       52181.25|       5.36000       48642.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1125 745550                 500.000  LF   |      10.00000        5000.00|      20.70000       10350.00|      19.34000        9670.00

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA BELOW BRIDGE DECK        |                             |                             |

1130 746513                5241.000  LF   |       0.93989        4925.96|       0.35000        1834.35|       0.31000        1624.71

  CABLES, 1/#8 AWG                        |                             |                             |

1140 746516                   1.000  EACH |     997.52148         997.52|    1320.00000        1320.00|    1230.00000        1230.00

  SERVICE INSTALLATION                    |                             |                             |

1150 746519                  33.000  EACH |    3400.00000      112200.00|    4280.00000      141240.00|    3874.50000      127858.50

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1160 746591                1160.000  EADY |      10.69580       12407.13|      21.95000       25462.00|      48.00000       55680.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1180 746716                   1.000  EACH |    1150.00000        1150.00|     768.00000         768.00|     717.50000         717.50

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

1190 746723               27300.000  LF   |       0.75000       20475.00|       0.35000        9555.00|       0.31000        8463.00

  SUPPLY OF #8 THWN STRANDED COPPER       |                             |                             |

1200 746782               43700.000  LF   |       1.75000       76475.00|       0.45000       19665.00|       0.41000       17917.00

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

1210 746783              160000.000  LF   |       0.50000       80000.00|       0.20000       32000.00|       0.21000       33600.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |

1220 746811                  33.000  EACH |     500.00000       16500.00|     493.00000       16269.00|     460.23000       15187.59

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

1230 746812                  33.000  EACH |     200.00000        6600.00|      44.00000        1452.00|      41.00000        1353.00

  INSTALLATION OR REMOVAL OF LIGHTINGMAST |                             |                             |

  ARM                                     |                             |                             |

1240 746815                  33.000  EACH |     250.00000        8250.00|     194.00000        6402.00|     181.43000        5987.19

  INSTALLATION OF LUMINAIRE               |                             |                             |

1245 746847                   2.000  EACH |    2250.00000        4500.00|    2300.00000        4600.00|    2145.33000        4290.66

  POLE BASE, TYPE 3                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1250 746852                  35.000  EACH |     925.00000       32375.00|     933.00000       32655.00|     871.25000       30493.75

  POLE BASE, TYPE 6                       |                             |                             |

1260 747505                   3.000  EACH |     500.00000        1500.00|     137.00000         411.00|     128.13000         384.39

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

1270 747506                   5.000  EACH |    1500.00000        7500.00|    1370.00000        6850.00|    1281.25000        6406.25

  CABINET BASE                            |                             |                             |

1280 747509                   1.000  EACH |   10000.00000       10000.00|    9940.00000        9940.00|    9285.48000        9285.48

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

1290 748015                  64.000  SF   |      12.62838         808.22|      13.15000         841.60|      12.30000         787.20

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1300 748019                9300.000  LF   |       0.36468        3391.52|       0.15000        1395.00|       0.15000        1395.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1310 748020               22610.000  LF   |       0.23211        5248.01|       0.20000        4522.00|       0.17000        3843.70

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1320 748027                 137.000  LF   |       2.56532         351.45|       3.30000         452.10|       3.08000         421.96

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1330 748502                 362.000  EACH |      30.12568       10905.50|      26.60000        9629.20|      22.81000        8257.22

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1340 748506                5347.000  LF   |       1.10241        5894.59|       0.30000        1604.10|       0.29000        1550.63

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1350 748507               33337.000  LF   |       0.42657       14220.56|       0.40000       13334.80|       0.38000       12668.06

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

1360 748508                 430.000  LF   |       0.75000         322.50|       0.55000         236.50|       0.51000         219.30

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

1370 748509                2891.000  LF   |       1.00000        2891.00|       1.75000        5059.25|       1.64000        4741.24

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1375 748530               10000.000  SF   |       2.00000       20000.00|       1.75000       17500.00|       1.64000       16400.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1380 749687                 274.000  EACH |     500.00000      137000.00|      82.00000       22468.00|     102.50000       28085.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1390 749688                  42.000  EACH |     500.00000       21000.00|      44.00000        1848.00|     174.25000        7318.50

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

1400 749690                  10.000  SF   |    1000.00000       10000.00|      16.45000         164.50|       9.23000          92.30

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1410 758000                 239.000  SY   |      21.14240        5053.03|      14.25000        3405.75|      25.00000        5975.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1420 759501                  21.000  EAMO |    4474.17774       93957.73|    1000.00000       21000.00|    4494.00000       94374.00

  FIELD OFFICE, SPECIAL, I                |                             |                             |

1430 760504               14327.000  LF   |       0.60458        8661.82|       0.40000        5730.80|       0.53000        7593.31

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1440 760507               74522.000  SYIN |       0.60797       45307.14|       0.20000       14904.40|       0.15000       11178.30

  PROFILE MILLING, HOT-MIX                |                             |                             |

1450 762001                 489.000  LF   |       3.02589        1479.66|       2.00000         978.00|       1.28000         625.92

  SAW CUTTING, HOT MIX                    |                             |                             |

1460 762002                2425.000  LF   |       3.97743        9645.27|       2.00000        4850.00|       2.51000        6086.75

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1470 763000                          LUMP |  325040.84360      325040.84|  315000.00000      315000.00|  295000.00000      295000.00

  INITIAL EXPENSE                         |                             |                             |

1480 763500                          LUMP |  100000.00000      100000.00|   96900.00000       96900.00|   80000.00000       80000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1490 763501                          LUMP |  150000.00000      150000.00|   43400.00000       43400.00|   82000.00000       82000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1500 763503                1000.000  HOUR |       0.80000         800.00|       0.80000         800.00|       0.80000         800.00

  TRAINEE                                 |                             |                             |

1510 763505                2112.000  HOUR |      75.00000      158400.00|      75.00000      158400.00|      75.00000      158400.00

  TRAFFIC OFFICERS                        |                             |                             |

1520 763508                          LUMP |   10000.00000       10000.00|    2070.00000        2070.00|    9500.00000        9500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1530 763509                  18.000  EAMO |     302.52799        5445.50|     115.00000        2070.00|     510.00000        9180.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     6,981,145.92|           $     5,638,702.65|           $     5,235,492.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     8,766,128.43|           $     6,917,777.00|           $     7,155,806.29

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/17/09

                                                                                                                   PAGE : 003 -12

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 604000              103453.000  LB   |       1.00000      103453.00|       0.83000       85865.99|       1.00000      103453.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       103,453.00|           $        85,865.99|           $       103,453.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SPECIALTY ITEMS

                                          |                             |                             |

0020 614660                  69.000  LF   |     350.00000       24150.00|     235.00000       16215.00|     269.18000       18573.42

  STEEL CASING PIPE, 24"                  |                             |                             |

0030 614781                 157.000  LF   |     850.00000      133450.00|     805.00000      126385.00|     967.39000      151880.23

  BORE 48" STEEL PIPE CASING              |                             |                             |

0040 614818                 145.000  LF   |     475.00000       68875.00|     575.00000       83375.00|     438.97000       63650.65

  BORE 24" STEEL CASING PIPE              |                             |                             |

0050 753546                 990.000  LF   |     300.00000      297000.00|     130.00000      128700.00|     131.80000      130482.00

  INSTALLING SANITARY SEWER (FORCE MAIN), |                             |                             |

  DIP, 12"                                |                             |                             |

0060 753547                1951.000  LF   |     600.00000     1170600.00|     735.00000     1433985.00|     732.08000     1428288.08

  INSTALLING SANITARY SEWER (FORCE MAIN), |                             |                             |

  DIP 30"                                 |                             |                             |

     SECTION TOTALS                       |           $     1,694,075.00|           $     1,788,660.00|           $     1,792,874.38

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   ROAD

                                          |                             |                             |

0070 201000                          LUMP |   10000.00000       10000.00|   26200.00000       26200.00|   40063.85000       40063.85

  CLEARING AND GRUBBING                   |                             |                             |

0080 202000               38402.000  CY   |       5.00000      192010.00|       5.50000      211211.00|       6.36000      244236.72

  EXCAVATION AND EMBANKMENT               |                             |                             |

0090 207000                 291.000  CY   |      20.00000        5820.00|      19.25000        5601.75|      30.53000        8884.23

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0100 208000                1079.000  CY   |      10.00000       10790.00|      12.00000       12948.00|       9.02000        9732.58

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0110 209001                3685.000  CY   |      10.00000       36850.00|      11.85000       43667.25|      18.04000       66477.40

  BORROW, TYPE A                          |                             |                             |

0120 209003                1250.000  CY   |      15.00000       18750.00|      11.85000       14812.50|      17.48000       21850.00

  BORROW, TYPE C                          |                             |                             |

0130 209006               28846.000  CY   |      10.00000      288460.00|      10.00000      288460.00|       8.50000      245191.00

  BORROW, TYPE F                          |                             |                             |
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0140 210000                1181.000  CY   |      15.00000       17715.00|       9.75000       11514.75|      16.54000       19533.74

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0150 211000                          LUMP |   10000.00000       10000.00|   15300.00000       15300.00|   28500.00000       28500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 212000                5463.000  CY   |       7.50000       40972.50|       8.00000       43704.00|       1.54000        8413.02

  UNDERCUT EXCAVATION                     |                             |                             |

0170 250000                6630.000  CY   |       3.00000       19890.00|       5.50000       36465.00|       1.03000        6828.90

  SEDIMENT REMOVAL                        |                             |                             |

0180 251001               10683.000  LF   |       2.50000       26707.50|       2.85000       30446.55|       2.84000       30339.72

  REINFORCED SILT FENCE                   |                             |                             |

0190 252000                  20.000  EACH |     200.00000        4000.00|     115.00000        2300.00|     155.35000        3107.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0200 254000                 169.000  TON  |      40.00000        6760.00|      40.50000        6844.50|      53.47000        9036.43

  STONE CHECK DAM                         |                             |                             |

0210 255000                2857.000  CY   |       3.00000        8571.00|       7.00000       19999.00|       5.47000       15627.79

  SEDIMENT TRAP                           |                             |                             |

0220 261000                 435.000  LF   |      20.00000        8700.00|      19.50000        8482.50|      22.94000        9978.90

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |

0230 268000                 588.000  TON  |      20.00000       11760.00|      36.50000       21462.00|      33.05000       19433.40

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0240 302007                5189.000  CY   |      40.00000      207560.00|      39.00000      202371.00|      51.14000      265365.46

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0250 302500                 265.000  TON  |      25.00000        6625.00|      37.00000        9805.00|      41.90000       11103.50

  DELAWARE NO. 3 STONE                    |                             |                             |

0260 401645                2559.000  TON  |      65.00000      166335.00|      65.15000      166718.85|      69.01000      176596.59

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0270 401648                2987.000  TON  |      60.00000      179220.00|      65.00000      194155.00|      67.25000      200875.75

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0280 401663                5960.000  TON  |      60.00000      357600.00|      55.00000      327800.00|      58.48000      348540.80

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0281 401666                  60.000  TON  |     150.00000        9000.00|     132.00000        7920.00|     123.47000        7408.20

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0282 401667                 120.000  TON  |     100.00000       12000.00|     125.00000       15000.00|     122.32000       14678.40

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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0290 401708                4028.000  TON  |      65.00000      261820.00|      65.50000      263834.00|      67.87000      273380.36

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0293 503001                 135.000  SY   |     200.00000       27000.00|     125.00000       16875.00|     139.02000       18767.70

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0294 503006                 120.000  EACH |      25.00000        3000.00|      14.00000        1680.00|      15.24000        1828.80

  DOWEL BARS                              |                             |                             |

0295 503503                1350.000  SYIN |       5.65000        7627.50|       5.65000        7627.50|       5.65000        7627.50

  PATCHING CONCRETE                       |                             |                             |

0310 602001                  40.000  CY   |     750.00000       30000.00|     365.00000       14600.00|     740.73000       29629.20

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0320 602007                  55.000  CY   |     950.00000       52250.00|     720.00000       39600.00|    1194.05000       65672.75

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0330 602011                  70.000  CY   |     300.00000       21000.00|     365.00000       25550.00|     294.24000       20596.80

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0340 602013                 255.000  CY   |     850.00000      216750.00|     555.00000      141525.00|     615.35000      156914.25

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0350 602015                  85.000  CY   |     950.00000       80750.00|     365.00000       31025.00|     583.04000       49558.40

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0360 602017                  35.000  CY   |    2000.00000       70000.00|     915.00000       32025.00|    1631.57000       57104.95

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0370 602553                2840.000  SF   |      45.00000      127800.00|      48.00000      136320.00|      49.01000      139188.40

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |

0380 602646                6000.000  SF   |       4.00000       24000.00|       4.60000       27600.00|       4.75000       28500.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0390 605002                          LUMP |  540000.00000      540000.00|  605500.00000      605500.00|  452000.00000      452000.00

  STEEL STRUCTURES                        |                             |                             |

0400 605501                          LUMP |   40000.00000       40000.00|   44150.00000       44150.00|   43700.00000       43700.00

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |
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0430 605581                  18.000  EACH |    1100.00000       19800.00|     800.00000       14400.00|     922.61000       16606.98

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0440 605647                  95.000  LF   |     250.00000       23750.00|     390.00000       37050.00|    1376.12000      130731.40

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |

0450 606504                 100.000  LF   |     250.00000       25000.00|     225.00000       22500.00|     248.82000       24882.00

  ALUMINUM HANDRAIL                       |                             |                             |

0460 608000                 555.000  TON  |      25.00000       13875.00|      37.00000       20535.00|      35.22000       19547.10

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0470 612022                 848.000  LF   |      35.00000       29680.00|      37.00000       31376.00|      50.44000       42773.12

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0480 612023                 120.000  LF   |      38.00000        4560.00|      50.00000        6000.00|      48.16000        5779.20

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0490 612205                 229.000  LF   |     145.00000       33205.00|      96.00000       21984.00|      83.52000       19126.08

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0500 612215                 137.000  LF   |     145.00000       19865.00|     239.00000       32743.00|     192.88000       26424.56

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  38"X60", CLASS IV                       |                             |                             |

0510 612218                 170.000  LF   |     145.00000       24650.00|     205.00000       34850.00|     158.15000       26885.50

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  34"X53", CLASS IV                       |                             |                             |

0520 612220                 199.000  LF   |     140.00000       27860.00|     139.00000       27661.00|     124.63000       24801.37

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |

0530 612529                2035.000  LF   |       1.50000        3052.50|       1.70000        3459.50|       1.57000        3194.95

  PIPE VIDEO INSPECTION                   |                             |                             |

0540 617002                   1.000  EACH |     900.00000         900.00|     680.00000         680.00|     626.89000         626.89

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0550 617003                   2.000  EACH |     900.00000        1800.00|     850.00000        1700.00|     747.88000        1495.76

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0560 617005                   2.000  EACH |    1100.00000        2200.00|    1250.00000        2500.00|     886.15000        1772.30

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0570 617164                   1.000  EACH |    3000.00000        3000.00|    1900.00000        1900.00|    1289.44000        1289.44

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |
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0580 617169                   1.000  EACH |    2900.00000        2900.00|    6130.00000        6130.00|    4688.58000        4688.58

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  38" X 60"                               |                             |                             |

0590 617171                   2.000  EACH |    2900.00000        5800.00|    2830.00000        5660.00|    2211.24000        4422.48

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  29" X 45"                               |                             |                             |

0600 701011                 330.000  LF   |      20.00000        6600.00|      23.00000        7590.00|      21.25000        7012.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0610 705001                 922.000  SF   |       4.50000        4149.00|       5.15000        4748.30|       4.79000        4416.38

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0620 705002                4087.000  SF   |       5.50000       22478.50|       6.00000       24522.00|       5.62000       22968.94

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0630 708050                   2.000  EACH |    2500.00000        5000.00|    1665.00000        3330.00|    1900.80000        3801.60

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0640 708052                   3.000  EACH |    2500.00000        7500.00|    1775.00000        5325.00|    2073.64000        6220.92

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0650 708054                   2.000  EACH |    4000.00000        8000.00|    2950.00000        5900.00|    2592.15000        5184.30

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0660 708055                   1.000  EACH |    4000.00000        4000.00|    3125.00000        3125.00|    2764.99000        2764.99

  DRAINAGE INLET, 66" X 48"               |                             |                             |

0670 708056                   1.000  EACH |    5000.00000        5000.00|    3175.00000        3175.00|    3295.03000        3295.03

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0680 708059                   1.000  EACH |    5000.00000        5000.00|    5500.00000        5500.00|    4478.86000        4478.86

  DRAINAGE INLET, 72" X 72"               |                             |                             |

0690 708111                   1.000  EACH |    2500.00000        2500.00|    1600.00000        1600.00|    2246.48000        2246.48

  MANHOLE, 48" X 30"                      |                             |                             |

0700 708563                          LUMP |    2000.00000        2000.00|    2600.00000        2600.00|    1700.00000        1700.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0710 710502                   1.000  EACH |    1000.00000        1000.00|     865.00000         865.00|     822.48000         822.48

  ADJUSTING CATCH BASINS                  |                             |                             |

0720 712005                 862.000  SY   |      40.00000       34480.00|      26.50000       22843.00|      38.36000       33066.32

  RIPRAP, R-4                             |                             |                             |

0725 712020                 565.000  TON  |      30.00000       16950.00|      40.50000       22882.50|      35.55000       20085.75

  RIPRAP, R-4                             |                             |                             |

0730 713003                 980.000  SY   |       2.50000        2450.00|       2.00000        1960.00|       3.32000        3253.60

  GEOTEXTILES, RIPRAP                     |                             |                             |

0740 715004                 300.000  LF   |      25.00000        7500.00|      23.00000        6900.00|      25.12000        7536.00

  PERFORATED PIPE UNDERDRAINS, 12"        |                             |                             |
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0750 720050                3580.000  LF   |      15.00000       53700.00|      16.00000       57280.00|      14.97000       53592.60

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0760 720051                 150.000  LF   |      22.00000        3300.00|      24.00000        3600.00|      22.19000        3328.50

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0770 720501                  68.000  EACH |     300.00000       20400.00|     290.00000       19720.00|     283.87000       19303.16

  CRASH CUSHION (SAND BARRELS)            |                             |                             |

0780 720517                   8.000  EACH |    5000.00000       40000.00|    8800.00000       70400.00|   14900.00000      119200.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

0790 720527               19000.000  EADY |       0.10000        1900.00|       0.15000        2850.00|       0.21000        3990.00

  PLASTIC DRUMS                           |                             |                             |

0800 720552                  93.000  EACH |      15.00000        1395.00|      19.00000        1767.00|      43.35000        4031.55

  REFLECTOR PANELS                        |                             |                             |

0810 720567                4541.000  LF   |      10.00000       45410.00|       7.75000       35192.75|      18.67000       84780.47

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0820 720585                   2.000  EACH |    2000.00000        4000.00|    2135.00000        4270.00|    1950.96000        3901.92

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0830 720586                   3.000  EACH |    2000.00000        6000.00|    1920.00000        5760.00|    2064.50000        6193.50

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0840 720588                   2.000  EACH |    4000.00000        8000.00|    4175.00000        8350.00|    4015.46000        8030.92

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3                                       |                             |                             |

0850 725002                  10.000  EACH |    1500.00000       15000.00|    1525.00000       15250.00|    1393.54000       13935.40

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0860 727500                   3.000  EACH |     200.00000         600.00|     200.00000         600.00|     241.02000         723.06

  MONUMENTS                               |                             |                             |

0870 732002                5076.000  SY   |       2.00000       10152.00|       3.65000       18527.40|       5.20000       26395.20

  TOPSOIL, 6" DEPTH                       |                             |                             |

0880 732509                 284.000  CY   |     140.00000       39760.00|      68.00000       19312.00|      73.93000       20996.12

  BIORETENTION SOIL, MIX I                |                             |                             |

0890 733002              110172.000  SY   |       1.00000      110172.00|       1.50000      165258.00|       1.20000      132206.40

  TOPSOILING, 6" DEPTH                    |                             |                             |

0900 734013              115248.000  SY   |       0.25000       28812.00|       0.23000       26507.04|       0.19000       21897.12

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0910 734017               10000.000  SY   |       0.25000        2500.00|       0.22000        2200.00|       0.11000        1100.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0920 735006                2312.000  SY   |       2.00000        4624.00|       0.30000         693.60|       0.36000         832.32

  MULCHING, STRAW                         |                             |                             |

0930 735501                   5.000  ACRE |     500.00000        2500.00|     820.00000        4100.00|     258.06000        1290.30

  HERBICIDE APPLICATION, NOXIOUS WEEDS    |                             |                             |

0940 735533               13189.000  SY   |       3.00000       39567.00|       1.85000       24399.65|       1.30000       17145.70

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0950 735535               36184.000  SY   |       2.00000       72368.00|       1.90000       68749.60|       1.69000       61150.96

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0970 742501                1664.000  HOUR |      33.92000       56442.88|      33.92000       56442.88|      33.92000       56442.88

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0980 742515                 312.000  HOUR |      49.18000       15344.16|      49.18000       15344.16|      49.18000       15344.16

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0990 743003                 350.000  EADY |      15.00000        5250.00|      13.50000        4725.00|      15.48000        5418.00

  ARROWPANELS, TYPE C                     |                             |                             |

1000 743500                 788.000  EADY |       0.25000         197.00|       0.50000         394.00|       0.41000         323.08

  WARNING LIGHTS, TYPE A                  |                             |                             |

1010 743501                4500.000  EADY |       0.50000        2250.00|       0.75000        3375.00|       1.03000        4635.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1020 743504                  40.000  EACH |     100.00000        4000.00|     140.00000        5600.00|     206.45000        8258.00

  WARNING SIGNS                           |                             |                             |

1030 743506                3000.000  EADY |       1.00000        3000.00|       1.00000        3000.00|       1.55000        4650.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1040 743514                 340.000  EADY |      50.00000       17000.00|      56.50000       19210.00|      77.42000       26322.80

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

1050 743525                4406.000  EADY |       1.00000        4406.00|       1.15000        5066.90|       2.06000        9076.36

  TEMPORARY WARNING SIGNS                 |                             |                             |

1060 743537                 380.000  EADY |      75.00000       28500.00|      85.00000       32300.00|      87.74000       33341.20

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1070 744502                  13.000  EACH |     650.00000        8450.00|     660.00000        8580.00|     641.03000        8333.39

  CONDUIT JUNCTION WELL, COMMUNICATIONS   |                             |                             |

1075 744506                   5.000  EACH |    1500.00000        7500.00|    2725.00000       13625.00|    1519.48000        7597.40

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1080 744520                  15.000  EACH |     650.00000        9750.00|     775.00000       11625.00|     739.65000       11094.75

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1085 744523                  11.000  EACH |    1200.00000       13200.00|    1385.00000       15235.00|    1223.22000       13455.42

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1086 745521                 400.000  LF   |       2.50000        1000.00|       4.10000        1640.00|       2.48000         992.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745524                8130.000  LF   |       2.00000       16260.00|       3.28000       26666.40|       3.52000       28617.60

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1095 745525                 275.000  LF   |      11.00000        3025.00|      13.70000        3767.50|      11.35000        3121.25

  SUPPLY OF 4" GALVANIZED STEEL CONDUIT   |                             |                             |

1100 745526                5300.000  LF   |       8.00000       42400.00|      10.05000       53265.00|       8.21000       43513.00

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

1105 745527                 850.000  LF   |       7.00000        5950.00|       8.17000        6944.50|       6.71000        5703.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1110 745542                 850.000  LF   |      19.00000       16150.00|      20.40000       17340.00|      35.10000       29835.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1120 745544                9075.000  LF   |       5.50000       49912.50|       3.85000       34938.75|       5.40000       49005.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1125 745550                 500.000  LF   |      20.00000       10000.00|      14.15000        7075.00|      19.48000        9740.00

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA BELOW BRIDGE DECK        |                             |                             |

1130 746513                5241.000  LF   |       0.30000        1572.30|       1.15000        6027.15|       0.31000        1624.71

  CABLES, 1/#8 AWG                        |                             |                             |

1140 746516                   1.000  EACH |    1200.00000        1200.00|    1130.00000        1130.00|    1238.70000        1238.70

  SERVICE INSTALLATION                    |                             |                             |

1150 746519                  33.000  EACH |    4500.00000      148500.00|    4030.00000      132990.00|    4216.75000      139152.75

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1160 746591                1160.000  EADY |      25.00000       29000.00|      30.00000       34800.00|      32.26000       37421.60

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1180 746716                   1.000  EACH |     750.00000         750.00|     850.00000         850.00|     722.58000         722.58

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

1190 746723               27300.000  LF   |       0.30000        8190.00|       0.57000       15561.00|       0.31000        8463.00

  SUPPLY OF #8 THWN STRANDED COPPER       |                             |                             |

1200 746782               43700.000  LF   |       0.40000       17480.00|       0.62000       27094.00|       0.41000       17917.00

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

1210 746783              160000.000  LF   |       0.20000       32000.00|       0.17000       27200.00|       0.21000       33600.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1220 746811                  33.000  EACH |     450.00000       14850.00|     775.00000       25575.00|     463.48000       15294.84

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

1230 746812                  33.000  EACH |      40.00000        1320.00|     345.00000       11385.00|      41.29000        1362.57

  INSTALLATION OR REMOVAL OF LIGHTINGMAST |                             |                             |

  ARM                                     |                             |                             |

1240 746815                  33.000  EACH |     185.00000        6105.00|     115.00000        3795.00|     182.71000        6029.43

  INSTALLATION OF LUMINAIRE               |                             |                             |

1245 746847                   2.000  EACH |    2200.00000        4400.00|    2585.00000        5170.00|    2160.50000        4321.00

  POLE BASE, TYPE 3                       |                             |                             |

1250 746852                  35.000  EACH |     900.00000       31500.00|     995.00000       34825.00|     930.59000       32570.65

  POLE BASE, TYPE 6                       |                             |                             |

1260 747505                   3.000  EACH |     125.00000         375.00|     285.00000         855.00|     387.09000        1161.27

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

1270 747506                   5.000  EACH |    1500.00000        7500.00|    1500.00000        7500.00|    2150.53000       10752.65

  CABINET BASE                            |                             |                             |

1280 747509                   1.000  EACH |    9500.00000        9500.00|   10400.00000       10400.00|    9351.18000        9351.18

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

1290 748015                  64.000  SF   |      12.00000         768.00|      13.50000         864.00|       4.13000         264.32

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1300 748019                9300.000  LF   |       0.20000        1860.00|       0.17000        1581.00|       0.20000        1860.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1310 748020               22610.000  LF   |       0.25000        5652.50|       0.20000        4522.00|       0.28000        6330.80

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1320 748027                 137.000  LF   |       3.00000         411.00|       3.50000         479.50|       4.13000         565.81

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1330 748502                 362.000  EACH |      24.00000        8688.00|      25.00000        9050.00|      28.90000       10461.80

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1340 748506                5347.000  LF   |       0.30000        1604.10|       0.32000        1711.04|       0.32000        1711.04

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1350 748507               33337.000  LF   |       0.40000       13334.80|       0.42000       14001.54|       0.42000       14001.54

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

1360 748508                 430.000  LF   |       0.50000         215.00|       0.60000         258.00|       0.72000         309.60

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1370 748509                2891.000  LF   |       1.70000        4914.70|       1.80000        5203.80|       1.03000        2977.73

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1375 748530               10000.000  SF   |       1.70000       17000.00|       1.80000       18000.00|       1.55000       15500.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1380 749687                 274.000  EACH |      95.00000       26030.00|      67.00000       18358.00|      21.19000        5806.06

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1390 749688                  42.000  EACH |     175.00000        7350.00|      51.00000        2142.00|      36.37000        1527.54

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

1400 749690                  10.000  SF   |       9.00000          90.00|      35.00000         350.00|      15.48000         154.80

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1410 758000                 239.000  SY   |       7.00000        1673.00|       9.00000        2151.00|       3.58000         855.62

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1420 759501                  21.000  EAMO |    1500.00000       31500.00|    3950.00000       82950.00|    2000.00000       42000.00

  FIELD OFFICE, SPECIAL, I                |                             |                             |

1430 760504               14327.000  LF   |       0.30000        4298.10|       0.40000        5730.80|       0.15000        2149.05

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1440 760507               74522.000  SYIN |       0.40000       29808.80|       0.80000       59617.60|       1.00000       74522.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

1450 762001                 489.000  LF   |       1.50000         733.50|       1.25000         611.25|       1.24000         606.36

  SAW CUTTING, HOT MIX                    |                             |                             |

1460 762002                2425.000  LF   |       5.00000       12125.00|       3.10000        7517.50|       3.87000        9384.75

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1470 763000                          LUMP |  350000.00000      350000.00|  156100.00000      156100.00|  171000.00000      171000.00

  INITIAL EXPENSE                         |                             |                             |

1480 763500                          LUMP |   50000.00000       50000.00|   77500.00000       77500.00|   33000.00000       33000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1490 763501                          LUMP |   70000.00000       70000.00|   75300.00000       75300.00|   46000.00000       46000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1500 763503                1000.000  HOUR |       0.80000         800.00|       0.80000         800.00|       0.80000         800.00

  TRAINEE                                 |                             |                             |

1510 763505                2112.000  HOUR |      75.00000      158400.00|      75.00000      158400.00|      75.00000      158400.00

  TRAFFIC OFFICERS                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE IN |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1520 763508                          LUMP |   10000.00000       10000.00|    1500.00000        1500.00|    3000.00000        3000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1530 763509                  18.000  EAMO |     500.00000        9000.00|      60.00000        1080.00|     135.00000        2430.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     5,495,244.84|           $     5,456,977.76|           $     5,545,622.09

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     7,292,772.84|           $     7,331,503.75|           $     7,441,949.47

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR 1, NORTH FREDERICA GRADE SEPARATED INTERSECTION

     CALL ORDER   : 003                     CONTRACT ID : 24-122-03.01                 COUNTIES : KENT

     LETTING DATE : 08/18/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |A-DEL CONSTRUCTION CO INC    |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 604000              103453.000  LB   |       1.50000      155179.50|       1.50000      155179.50|       1.00000      103453.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       155,179.50|           $       155,179.50|           $       103,453.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SPECIALTY ITEMS

                                          |                             |                             |

0020 614660                  69.000  LF   |     167.00000       11523.00|     200.00000       13800.00|     410.00000       28290.00

  STEEL CASING PIPE, 24"                  |                             |                             |

0030 614781                 157.000  LF   |     600.00000       94200.00|    1250.00000      196250.00|    1280.00000      200960.00

  BORE 48" STEEL PIPE CASING              |                             |                             |

0040 614818                 145.000  LF   |     300.00000       43500.00|     600.00000       87000.00|     850.00000      123250.00

  BORE 24" STEEL CASING PIPE              |                             |                             |

0050 753546                 990.000  LF   |     117.00000      115830.00|      95.00000       94050.00|     290.00000      287100.00

  INSTALLING SANITARY SEWER (FORCE MAIN), |                             |                             |

  DIP, 12"                                |                             |                             |

0060 753547                1951.000  LF   |     645.00000     1258395.00|     500.00000      975500.00|     850.00000     1658350.00

  INSTALLING SANITARY SEWER (FORCE MAIN), |                             |                             |

  DIP 30"                                 |                             |                             |

     SECTION TOTALS                       |           $     1,523,448.00|           $     1,366,600.00|           $     2,297,950.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   ROAD

                                          |                             |                             |

0070 201000                          LUMP |   56000.00000       56000.00|  160000.00000      160000.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0080 202000               38402.000  CY   |       5.00000      192010.00|      10.85000      416661.70|       6.90000      264973.80

  EXCAVATION AND EMBANKMENT               |                             |                             |

0090 207000                 291.000  CY   |      63.00000       18333.00|      50.00000       14550.00|      15.00000        4365.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0100 208000                1079.000  CY   |      10.00000       10790.00|      15.00000       16185.00|      64.00000       69056.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0110 209001                3685.000  CY   |      13.00000       47905.00|      12.50000       46062.50|      30.00000      110550.00

  BORROW, TYPE A                          |                             |                             |

0120 209003                1250.000  CY   |      21.00000       26250.00|      15.00000       18750.00|      15.00000       18750.00

  BORROW, TYPE C                          |                             |                             |

0130 209006               28846.000  CY   |      10.00000      288460.00|      11.50000      331729.00|      11.50000      331729.00

  BORROW, TYPE F                          |                             |                             |
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0140 210000                1181.000  CY   |      18.50000       21848.50|      20.00000       23620.00|      15.00000       17715.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0150 211000                          LUMP |   53000.00000       53000.00|  200000.00000      200000.00|    4000.00000        4000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 212000                5463.000  CY   |       7.50000       40972.50|      13.00000       71019.00|       2.00000       10926.00

  UNDERCUT EXCAVATION                     |                             |                             |

0170 250000                6630.000  CY   |       5.00000       33150.00|       5.00000       33150.00|       1.00000        6630.00

  SEDIMENT REMOVAL                        |                             |                             |

0180 251001               10683.000  LF   |       2.75000       29378.25|       2.75000       29378.25|       3.00000       32049.00

  REINFORCED SILT FENCE                   |                             |                             |

0190 252000                  20.000  EACH |     160.00000        3200.00|     200.00000        4000.00|     150.00000        3000.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0200 254000                 169.000  TON  |      64.00000       10816.00|      60.00000       10140.00|      50.00000        8450.00

  STONE CHECK DAM                         |                             |                             |

0210 255000                2857.000  CY   |       5.45000       15570.65|       7.50000       21427.50|      14.00000       39998.00

  SEDIMENT TRAP                           |                             |                             |

0220 261000                 435.000  LF   |      13.00000        5655.00|      35.00000       15225.00|      20.00000        8700.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |

0230 268000                 588.000  TON  |      44.00000       25872.00|      35.00000       20580.00|      30.00000       17640.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0240 302007                5189.000  CY   |      49.00000      254261.00|      45.00000      233505.00|      48.30000      250628.70

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0250 302500                 265.000  TON  |      32.00000        8480.00|      40.00000       10600.00|      30.00000        7950.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0260 401645                2559.000  TON  |      64.40000      164799.60|      66.00000      168894.00|      68.00000      174012.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0270 401648                2987.000  TON  |      57.40000      171453.80|      65.00000      194155.00|      65.00000      194155.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0280 401663                5960.000  TON  |      56.00000      333760.00|      55.00000      327800.00|      62.00000      369520.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0281 401666                  60.000  TON  |      65.00000        3900.00|      80.00000        4800.00|     150.00000        9000.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0282 401667                 120.000  TON  |      60.00000        7200.00|      70.00000        8400.00|     150.00000       18000.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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0290 401708                4028.000  TON  |      66.00000      265848.00|      66.00000      265848.00|      68.00000      273904.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0293 503001                 135.000  SY   |     185.00000       24975.00|     225.00000       30375.00|     185.00000       24975.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0294 503006                 120.000  EACH |      20.00000        2400.00|      20.00000        2400.00|      22.00000        2640.00

  DOWEL BARS                              |                             |                             |

0295 503503                1350.000  SYIN |       5.65000        7627.50|       5.65000        7627.50|       5.65000        7627.50

  PATCHING CONCRETE                       |                             |                             |

0310 602001                  40.000  CY   |    1005.00000       40200.00|     850.00000       34000.00|     650.00000       26000.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0320 602007                  55.000  CY   |    1375.00000       75625.00|    1275.00000       70125.00|     950.00000       52250.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0330 602011                  70.000  CY   |     530.00000       37100.00|     700.00000       49000.00|     260.00000       18200.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0340 602013                 255.000  CY   |     795.00000      202725.00|     770.00000      196350.00|     700.00000      178500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0350 602015                  85.000  CY   |    1165.00000       99025.00|    1065.00000       90525.00|     600.00000       51000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0360 602017                  35.000  CY   |    1480.00000       51800.00|    1850.00000       64750.00|    1400.00000       49000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0370 602553                2840.000  SF   |      68.65000      194966.00|      55.00000      156200.00|      50.00000      142000.00

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |

0380 602646                6000.000  SF   |       4.35000       26100.00|       4.35000       26100.00|       4.50000       27000.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0390 605002                          LUMP |  580000.00000      580000.00|  500000.00000      500000.00|  510000.00000      510000.00

  STEEL STRUCTURES                        |                             |                             |

0400 605501                          LUMP |   51450.00000       51450.00|   42800.00000       42800.00|   44150.00000       44150.00

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |
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0430 605581                  18.000  EACH |      60.00000        1080.00|     655.00000       11790.00|     750.00000       13500.00

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0440 605647                  95.000  LF   |     460.00000       43700.00|     350.00000       33250.00|     340.00000       32300.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |

0450 606504                 100.000  LF   |     265.00000       26500.00|     375.00000       37500.00|     550.00000       55000.00

  ALUMINUM HANDRAIL                       |                             |                             |

0460 608000                 555.000  TON  |      48.00000       26640.00|      45.00000       24975.00|      30.00000       16650.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0470 612022                 848.000  LF   |      50.00000       42400.00|      39.00000       33072.00|      19.40000       16451.20

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0480 612023                 120.000  LF   |      60.00000        7200.00|      48.00000        5760.00|      35.00000        4200.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0490 612205                 229.000  LF   |      82.00000       18778.00|      82.00000       18778.00|      73.00000       16717.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0500 612215                 137.000  LF   |     200.00000       27400.00|     200.00000       27400.00|     187.00000       25619.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  38"X60", CLASS IV                       |                             |                             |

0510 612218                 170.000  LF   |     158.00000       26860.00|     165.00000       28050.00|     151.00000       25670.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  34"X53", CLASS IV                       |                             |                             |

0520 612220                 199.000  LF   |     138.00000       27462.00|     125.00000       24875.00|     115.00000       22885.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |

0530 612529                2035.000  LF   |       1.60000        3256.00|       1.75000        3561.25|       1.65000        3357.75

  PIPE VIDEO INSPECTION                   |                             |                             |

0540 617002                   1.000  EACH |     785.00000         785.00|     575.00000         575.00|     500.00000         500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0550 617003                   2.000  EACH |     900.00000        1800.00|     725.00000        1450.00|     660.00000        1320.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0560 617005                   2.000  EACH |    1145.00000        2290.00|     900.00000        1800.00|     800.00000        1600.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0570 617164                   1.000  EACH |    1900.00000        1900.00|    1550.00000        1550.00|    1500.00000        1500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |
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0580 617169                   1.000  EACH |    5000.00000        5000.00|    5225.00000        5225.00|    5400.00000        5400.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  38" X 60"                               |                             |                             |

0590 617171                   2.000  EACH |    2800.00000        5600.00|    2450.00000        4900.00|    2500.00000        5000.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  29" X 45"                               |                             |                             |

0600 701011                 330.000  LF   |      20.00000        6600.00|      35.50000       11715.00|      23.00000        7590.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0610 705001                 922.000  SF   |       4.25000        3918.50|       5.50000        5071.00|       5.25000        4840.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0620 705002                4087.000  SF   |       5.00000       20435.00|       6.75000       27587.25|       6.60000       26974.20

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0630 708050                   2.000  EACH |    2520.00000        5040.00|    2350.00000        4700.00|    1600.00000        3200.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0640 708052                   3.000  EACH |    2710.00000        8130.00|    2650.00000        7950.00|    1700.00000        5100.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0650 708054                   2.000  EACH |    3585.00000        7170.00|    3700.00000        7400.00|    2500.00000        5000.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0660 708055                   1.000  EACH |    3700.00000        3700.00|    3800.00000        3800.00|    2600.00000        2600.00

  DRAINAGE INLET, 66" X 48"               |                             |                             |

0670 708056                   1.000  EACH |    3925.00000        3925.00|    4700.00000        4700.00|    3500.00000        3500.00

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0680 708059                   1.000  EACH |    5400.00000        5400.00|    5850.00000        5850.00|    4500.00000        4500.00

  DRAINAGE INLET, 72" X 72"               |                             |                             |

0690 708111                   1.000  EACH |    2925.00000        2925.00|    2500.00000        2500.00|    1900.00000        1900.00

  MANHOLE, 48" X 30"                      |                             |                             |

0700 708563                          LUMP |    1220.00000        1220.00|    2475.00000        2475.00|    1000.00000        1000.00

  PERSONNEL GRATE FOR PIPE INLET          |                             |                             |

0710 710502                   1.000  EACH |    1100.00000        1100.00|    2500.00000        2500.00|     600.00000         600.00

  ADJUSTING CATCH BASINS                  |                             |                             |

0720 712005                 862.000  SY   |      37.35000       32195.70|      25.00000       21550.00|      34.00000       29308.00

  RIPRAP, R-4                             |                             |                             |

0725 712020                 565.000  TON  |      47.50000       26837.50|      37.00000       20905.00|      40.00000       22600.00

  RIPRAP, R-4                             |                             |                             |

0730 713003                 980.000  SY   |       3.00000        2940.00|       3.00000        2940.00|       1.00000         980.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0740 715004                 300.000  LF   |      35.00000       10500.00|      55.00000       16500.00|      28.00000        8400.00

  PERFORATED PIPE UNDERDRAINS, 12"        |                             |                             |
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0750 720050                3580.000  LF   |      15.00000       53700.00|      15.50000       55490.00|      15.25000       54595.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0760 720051                 150.000  LF   |      25.00000        3750.00|      23.00000        3450.00|      22.50000        3375.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0770 720501                  68.000  EACH |     290.00000       19720.00|     255.00000       17340.00|     210.00000       14280.00

  CRASH CUSHION (SAND BARRELS)            |                             |                             |

0780 720517                   8.000  EACH |   15315.00000      122520.00|   25000.00000      200000.00|   13700.00000      109600.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

0790 720527               19000.000  EADY |       0.22000        4180.00|       0.20000        3800.00|       0.15000        2850.00

  PLASTIC DRUMS                           |                             |                             |

0800 720552                  93.000  EACH |      20.00000        1860.00|      17.50000        1627.50|      15.00000        1395.00

  REFLECTOR PANELS                        |                             |                             |

0810 720567                4541.000  LF   |      20.00000       90820.00|      15.50000       70385.50|      18.00000       81738.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0820 720585                   2.000  EACH |    2007.00000        4014.00|    2050.00000        4100.00|    2000.00000        4000.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0830 720586                   3.000  EACH |    1795.00000        5385.00|    2125.00000        6375.00|    2100.00000        6300.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0840 720588                   2.000  EACH |    3900.00000        7800.00|    4150.00000        8300.00|    4100.00000        8200.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3                                       |                             |                             |

0850 725002                  10.000  EACH |    1695.00000       16950.00|    1450.00000       14500.00|    1425.00000       14250.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0860 727500                   3.000  EACH |     420.00000        1260.00|     350.00000        1050.00|     500.00000        1500.00

  MONUMENTS                               |                             |                             |

0870 732002                5076.000  SY   |       3.00000       15228.00|       4.50000       22842.00|       0.75000        3807.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0880 732509                 284.000  CY   |      75.00000       21300.00|      95.00000       26980.00|      60.00000       17040.00

  BIORETENTION SOIL, MIX I                |                             |                             |

0890 733002              110172.000  SY   |       0.80000       88137.60|       1.25000      137715.00|       0.50000       55086.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0900 734013              115248.000  SY   |       0.26000       29964.48|       0.27000       31116.96|       0.18000       20744.64

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0910 734017               10000.000  SY   |       0.22000        2200.00|       0.20000        2000.00|       0.30000        3000.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |
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0920 735006                2312.000  SY   |       0.37000         855.44|       0.25000         578.00|       0.40000         924.80

  MULCHING, STRAW                         |                             |                             |

0930 735501                   5.000  ACRE |     200.00000        1000.00|     535.00000        2675.00|     150.00000         750.00

  HERBICIDE APPLICATION, NOXIOUS WEEDS    |                             |                             |

0940 735533               13189.000  SY   |       1.75000       23080.75|       1.55000       20442.95|       1.75000       23080.75

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0950 735535               36184.000  SY   |       1.75000       63322.00|       1.75000       63322.00|       1.75000       63322.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0970 742501                1664.000  HOUR |      33.92000       56442.88|      33.92000       56442.88|      33.92000       56442.88

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0980 742515                 312.000  HOUR |      49.18000       15344.16|      49.18000       15344.16|      49.18000       15344.16

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0990 743003                 350.000  EADY |      25.00000        8750.00|      30.00000       10500.00|      15.00000        5250.00

  ARROWPANELS, TYPE C                     |                             |                             |

1000 743500                 788.000  EADY |       0.45000         354.60|       0.20000         157.60|       0.35000         275.80

  WARNING LIGHTS, TYPE A                  |                             |                             |

1010 743501                4500.000  EADY |       1.05000        4725.00|       0.90000        4050.00|       0.55000        2475.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1020 743504                  40.000  EACH |     210.00000        8400.00|     200.00000        8000.00|     200.00000        8000.00

  WARNING SIGNS                           |                             |                             |

1030 743506                3000.000  EADY |       1.60000        4800.00|       1.00000        3000.00|       0.80000        2400.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1040 743514                 340.000  EADY |      80.00000       27200.00|      60.00000       20400.00|      55.00000       18700.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

1050 743525                4406.000  EADY |       2.15000        9472.90|       3.75000       16522.50|       1.25000        5507.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

1060 743537                 380.000  EADY |     200.00000       76000.00|     125.00000       47500.00|     100.00000       38000.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1070 744502                  13.000  EACH |     380.00000        4940.00|     385.00000        5005.00|     650.00000        8450.00

  CONDUIT JUNCTION WELL, COMMUNICATIONS   |                             |                             |

1075 744506                   5.000  EACH |    2115.00000       10575.00|    2125.00000       10625.00|    1550.00000        7750.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1080 744520                  15.000  EACH |     603.00000        9045.00|     605.00000        9075.00|     650.00000        9750.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1085 744523                  11.000  EACH |     898.00000        9878.00|     905.00000        9955.00|    1250.00000       13750.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |
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1086 745521                 400.000  LF   |      21.00000        8400.00|      20.50000        8200.00|       2.50000        1000.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745524                8130.000  LF   |       8.30000       67479.00|       8.35000       67885.50|       2.00000       16260.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1095 745525                 275.000  LF   |      10.25000        2818.75|      10.30000        2832.50|      11.50000        3162.50

  SUPPLY OF 4" GALVANIZED STEEL CONDUIT   |                             |                             |

1100 745526                5300.000  LF   |       6.65000       35245.00|       6.70000       35510.00|       8.40000       44520.00

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

1105 745527                 850.000  LF   |      12.00000       10200.00|      11.25000        9562.50|       6.80000        5780.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

1110 745542                 850.000  LF   |      16.00000       13600.00|      16.00000       13600.00|      19.00000       16150.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1120 745544                9075.000  LF   |       2.05000       18603.75|       2.10000       19057.50|       5.50000       49912.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1125 745550                 500.000  LF   |      20.00000       10000.00|      20.50000       10250.00|      20.00000       10000.00

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA BELOW BRIDGE DECK        |                             |                             |

1130 746513                5241.000  LF   |       1.10000        5765.10|       1.15000        6027.15|       0.33000        1729.53

  CABLES, 1/#8 AWG                        |                             |                             |

1140 746516                   1.000  EACH |    1535.00000        1535.00|    1550.00000        1550.00|    1250.00000        1250.00

  SERVICE INSTALLATION                    |                             |                             |

1150 746519                  33.000  EACH |    3078.00000      101574.00|    3100.00000      102300.00|    4000.00000      132000.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1160 746591                1160.000  EADY |      45.00000       52200.00|      45.00000       52200.00|      60.00000       69600.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1180 746716                   1.000  EACH |    2400.00000        2400.00|    2350.00000        2350.00|     740.00000         740.00

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

1190 746723               27300.000  LF   |       0.34000        9282.00|       0.34000        9282.00|       0.33000        9009.00

  SUPPLY OF #8 THWN STRANDED COPPER       |                             |                             |

1200 746782               43700.000  LF   |       0.17000        7429.00|       0.17000        7429.00|       0.42000       18354.00

  INSTALLATION OF FIRST CABLE IN EXISTING |                             |                             |

  EMPTY CONDUIT                           |                             |                             |

1210 746783              160000.000  LF   |       0.05000        8000.00|       0.04000        6400.00|       0.21000       33600.00

  INSTALLATION OF EACH ADDITIONAL CABLE   |                             |                             |

  IN EXISTING EMPTY CONDUIT               |                             |                             |
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1220 746811                  33.000  EACH |    1280.00000       42240.00|    1300.00000       42900.00|     475.00000       15675.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

1230 746812                  33.000  EACH |     967.00000       31911.00|     975.00000       32175.00|      42.00000        1386.00

  INSTALLATION OR REMOVAL OF LIGHTINGMAST |                             |                             |

  ARM                                     |                             |                             |

1240 746815                  33.000  EACH |     386.00000       12738.00|     390.00000       12870.00|     200.00000        6600.00

  INSTALLATION OF LUMINAIRE               |                             |                             |

1245 746847                   2.000  EACH |    2535.00000        5070.00|    2550.00000        5100.00|    2200.00000        4400.00

  POLE BASE, TYPE 3                       |                             |                             |

1250 746852                  35.000  EACH |     635.00000       22225.00|     650.00000       22750.00|     875.00000       30625.00

  POLE BASE, TYPE 6                       |                             |                             |

1260 747505                   3.000  EACH |     640.00000        1920.00|     650.00000        1950.00|     135.00000         405.00

  INSTALLATION OR REMOVAL OF BASE OR PAD  |                             |                             |

  MOUNTED CABINET                         |                             |                             |

1270 747506                   5.000  EACH |    1475.00000        7375.00|    1500.00000        7500.00|    1300.00000        6500.00

  CABINET BASE                            |                             |                             |

1280 747509                   1.000  EACH |    9000.00000        9000.00|    9000.00000        9000.00|    9500.00000        9500.00

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

1290 748015                  64.000  SF   |      13.00000         832.00|       4.25000         272.00|      13.00000         832.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1300 748019                9300.000  LF   |       0.15000        1395.00|       0.20000        1860.00|       0.16000        1488.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1310 748020               22610.000  LF   |       0.17000        3843.70|       0.29000        6556.90|       0.18000        4069.80

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1320 748027                 137.000  LF   |       4.00000         548.00|       4.25000         582.25|       3.30000         452.10

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1330 748502                 362.000  EACH |      23.50000        8507.00|      29.75000       10769.50|      23.50000        8507.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1340 748506                5347.000  LF   |       0.30000        1604.10|       0.33000        1764.51|       0.30000        1604.10

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1350 748507               33337.000  LF   |       0.40000       13334.80|       0.44000       14668.28|       0.40000       13334.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

1360 748508                 430.000  LF   |       0.60000         258.00|       0.75000         322.50|       0.55000         236.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |
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1370 748509                2891.000  LF   |       1.70000        4914.70|       1.06000        3064.46|       1.75000        5059.25

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1375 748530               10000.000  SF   |       1.58000       15800.00|       2.00000       20000.00|       1.75000       17500.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1380 749687                 274.000  EACH |      80.00000       21920.00|      75.00000       20550.00|     105.00000       28770.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1390 749688                  42.000  EACH |      45.00000        1890.00|      75.00000        3150.00|     185.00000        7770.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

1400 749690                  10.000  SF   |      20.00000         200.00|     150.00000        1500.00|      10.00000         100.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1410 758000                 239.000  SY   |      21.00000        5019.00|      15.00000        3585.00|      15.00000        3585.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1420 759501                  21.000  EAMO |    4175.00000       87675.00|    4600.00000       96600.00|    1500.00000       31500.00

  FIELD OFFICE, SPECIAL, I                |                             |                             |

1430 760504               14327.000  LF   |       0.14000        2005.78|       0.60000        8596.20|       0.65000        9312.55

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1440 760507               74522.000  SYIN |       0.39000       29063.58|       0.65000       48439.30|       0.88000       65579.36

  PROFILE MILLING, HOT-MIX                |                             |                             |

1450 762001                 489.000  LF   |       2.00000         978.00|       2.00000         978.00|       1.50000         733.50

  SAW CUTTING, HOT MIX                    |                             |                             |

1460 762002                2425.000  LF   |       2.75000        6668.75|       4.00000        9700.00|       2.60000        6305.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1470 763000                          LUMP |  500000.00000      500000.00|  250000.00000      250000.00|  400000.00000      400000.00

  INITIAL EXPENSE                         |                             |                             |

1480 763500                          LUMP |   50000.00000       50000.00|  100000.00000      100000.00|   50000.00000       50000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1490 763501                          LUMP |  170000.00000      170000.00|  100000.00000      100000.00|   85000.00000       85000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1500 763503                1000.000  HOUR |       0.80000         800.00|       0.80000         800.00|       0.80000         800.00

  TRAINEE                                 |                             |                             |

1510 763505                2112.000  HOUR |      75.00000      158400.00|      75.00000      158400.00|      75.00000      158400.00

  TRAFFIC OFFICERS                        |                             |                             |
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1520 763508                          LUMP |   12000.00000       12000.00|   15000.00000       15000.00|    3000.00000        3000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1530 763509                  18.000  EAMO |     450.00000        8100.00|     300.00000        5400.00|     300.00000        5400.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     6,309,337.32|           $     6,611,294.05|           $     5,839,237.67

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     7,987,964.82|           $     8,133,073.55|           $     8,240,640.67

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================


